g COLORADO
Department of Transportation

L

Office of the Chief Engineer
TO: SHOSHANA M. LEW, EXECUTIVE DIRECTOR
FROM: MARKOS ATAMO, PE, CES BRANCH MANAGER
cc: STEPHEN HARELSON, PE, CHIEF ENGINEER SH_
STEPHEN BOKROS, PE, CES UNIT MANAGER S;,,
DATE: 12/10/2021 *
SUBJECT: AWARD TO LOW RESPONSIVE BIDDER C.R.S. 43-1-113 (16)
PROJECT: PROJECT NHPP 0821-111 (23134) REGION 3 SH 82 AABC TO ASPEN

Pursuant to C.R.S. 43-1-113(16), it has been determined that it is in the best financial and economic interest of the
State to award Region 3’s Project NHPP 0821-111 (23134) to the low bidder Oldcastle SW Group, Inc.

Project Description: This Region 3 project located in Pitkin County for SH 82 resurfacing and roundabout improvements
at Maroon Creek. The project was solicited under a design bid build (low bid) project delivery method where two bids
were received with Oldcastle SW Group, Inc. (Oldcastle) being the lowest responsive bidder.

Financial Impact: Oldcastle SW Group, low bid proposal totaled $8,716,110.25 compared to the CDOT engineer’s
estimate of $6,840,598.50. The project risks rejection by Statute since there were less than three bids received and
the low bidder’s proposal was 127.42% of the engineer’s estimate. Region 3 has verified they have funding available for
the award of the project to Oldcastle.

Cost Analysis: An analysis of the bid schedule revealed that the bid line items identfied below resulted in the overall
bid from Oldcastle being more than 10% over CDOT’s engineer’s estimate for the project.

Bid Item Description QrY Unit Unit Price Total Cost | % Over Eng.
Eng. Est. & Low Bid Difference | Estimate
HMA (Grading SX) (100) 12,583 TON| $1,006,640.00 $1,635,790.00 $629,150.00 9%
Concrete Pavement (10-Inch) 4,838 SY $725,700.00 $1,185,310.00 $459,610.00 7%
Mobilization 1 LS $690,000.00 $948,000.00 $258,000.00 4%

The overall engineer’s estimate for the bid was based on historical data from similar projects with comparable
quantities. HMA (Grading SX) (100) item price was affected by the smaller quantity size in a remote location which
did not justify a portable plant normally used by contractors to reduce costs and the of lack of available trucking in
the Pitkin County area causing production rates to be low. Concrete Pavement (10-inch) price was affected by the
limited interest from the sub-contracting community with skilled labor resulting in higher costs for this work. For
the mobilization item the price was affected by multiple worksite locations, phasing of work, and the restricted
working hours.

The project will improve needed roadway safety in Region 3. It is imperative that this project be awarded as soon as
possible. Re-advertisement would risk delaying these important improvements.

Based on the cost analysis, CES and Region 3 consider Oldcastle’s overall proposed bid pricing to be fair and reasonable.
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The region concurred with the analysis and verified funding is available.

Staff Review & Recommendation: Given the overall project dynamics mentioned above, re-advertisement of the
project is unlikely to result in more competition or reduced pricing. The Region 3 Project Management Team’s analysis
and recommendation to award the project is provided in the attached memorandum to this request. As a result, staff
recommends proceeding with the award of the project to Oldcastle SW Group, Inc.

12/14/21
| recommend award Markos Atamo (Dec 14,2021 13:43 MST)
Markos Atamo, PE, CES Branch Manager
) A
| recommend award Shoshana Lew (Dec 15,2021 10:22 MST) Date 12/15/21

Shoshana M. Lew, Executive Director
Attachments: Region 3 Project Award Recommendation Memo

cc: Stephen Bokros, Cost Estimating Services
Markos Atamo, Construction Engineering Services
Jerad Esquibel, Project Support Services
RB Simmons, Construction Contract Services
Records Center
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Glenwood Springs Resident Engineer
280 Centennial Drive, Suite A101
Glenwood Springs, CO 81601

MEMORANDUM
TO: RB Simmons, Construction Contracts Manager
FROM: Andrew Knapp, Glenwood Springs Resident Engineer

DATE: December 10, 2021
SUBJECT: 23134 Project Award to Low Responsive Bidder, C.R.S. 43-1-113 (16)

This memorandum provides the Region 3 project team’s request to award project NHPP 0821-111 (231334)
as well as the justification on why it is in the best interest of the State of Colorado to award the project.
The scope of this project is the mill and fill of 2.5 miles of CO-82, bridge maintenance, and the
reconstruction of the Maroon Creek Roundabout with concrete pavement.

The 2.5 miles of surface treatment in this project has been identified on CDOT’s surface treatment plan.
The pavement in this area has seen accelerated wear and tear due to the high traffic volumes, with a
significant amount of studded tire traffic and associated wear. Addressing the pavement now will prevent
the need for more intensive and expensive treatments to the pavement if the deterioration is allowed to
continue.

Within or directly adjacent to those surface treatment limits are three bridge structures that have
identified maintenance needs. Most significantly is the Maroon Creek bridge with a severely map cracked
concrete deck topping. At one time there was also a thin bonded epoxy overlay on top of the concrete
deck topping. This epoxy surfacing has been almost complete removed due to the high volume of studded
tire traffic and snow plow operations. Removing this concrete deck topping, addressing deck repairs and
placing a waterproofing membrane with a new asphalt overlay is critical to maintaining this structure and
ensuring it lives to the full extent of its intended lifespan.

The reconstruction of the roundabout with concrete pavement is a partnership with the local agencies
within Pitkin County. This roundabout has seen severe pavement blowouts in winter months that are
extremely challenging to repair during those periods. Due to the history of challenges with the pavement
during winter at this location, at times limiting the roundabout to one lane operations instead of two, the
City of Aspen approached CDOT to reconstruct the roundabout in concrete in conjunction with CDOT’s
next surface treatment project in the area.

With the initial indication of potential financial contributions from the City of Aspen CDOT began
outreach to the other local municipalities in the area to develop additional financial partnerships to
complete this work. CDOT was ultimately successful in developing partnerships with three additional local
entities; Pitkin County, The Roaring Fork Transportation Agency, and the Elected Officials Transportation
Commission. The total contributions from all four agencies toward the reconstruction of the Maroon Creek
Roundabout with concrete pavement totaled $1.65 million.

The project is difficult for many reasons, including working time restrictions mandating the Contractor

avoid lane closures during daylight hours, consistent with the Region lane closure strategy. All asphalt
paving is to take place at night to meet these requirements. Additionally, the reconstruction of a
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roundabout under traffic is very challenging. CDOT has worked with Pitkin County to receive permission to
utilize a County Road as an alternate route to reduce traffic volumes traversing the roundabout during
construction. Delaying the project award could jeopardize the local partnership and associated funds.

The possibility of reducing scope was considered to reduce the project costs. This is not a desirable
solution as the asphalt paving is already a relatively small amount, the concrete roundabout
reconstruction has local agency partnership funds, and the bridge work did not come in above the
estimate.

Outreach to the Contractors was done to help identify any issues that could be addressed to help reduce
project costs. Both of the Contractors who bid on the project indicated that the plans were good and that
the project was a “Good, Clean, Highway Job”. The discussions with the Contractors identified several
issues that contributed to the high unit rates. There was no gravel pit in Pitkin County willing to supply
the project, requiring long hauls of the asphalt and concrete to the project. The long haul of materials
reduces achievable production rates and increases costs of all associated items, not just the materials
themselves. The extremely high pace of private development in Pitkin County is the assumed reason for
this lack of material supply.

Another reason contributing to the high prices was the lack of interested subcontractors to perform the
work. One Contractor mentioned they used to receive 4-6 subcontractor quotes on projects. For this
project they received one or two, and for some items they did not receive any. The lack of available
lodging for project workers in addition to the high pace of private development in the area competing for
contracted labor are potential reasons for the lack of subcontractor interest.

Lower pricing is not anticipated if the project were to be re-bid or deferred because the reasons for the
high prices are not expected to abate in the near future. There is several years’ worth of approved
development in the area and worker housing is only anticipated to worsen moving forward.

The surface treatment asset manager has reviewed the bid tabulations, project budget, and asset pool

budget. They are in concurrence with the intent to award the full project scope and they have identified
the required additional funding to award the project.

The RTD has been informed of the bid results and concurs with moving forward to award the project.

Please contact me at (970) 456-3960 if you have any questions or would like to discuss this request.
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‘ 2273 River Road 210 Road 390
Grand Junction, CO 81505 Farmington, NM 87401

FOUR CORNERS (970) 243-4900 (505) 324-3900
MATERIALS
A CRH COMPANY ACRH COMPANY A CRHCOMPANY WWW.UnitEd-gj.Com

www.fourcornersmaterials.com

Mr. Ken Auge 12/08/2021
Professional Engineer

Construction Engineering Services Branch

Colorado Department of Transportation

Re: SA 23134

Ken,
As requested, please see the cost justifications below.

403-34801 — HMA (Grading SX) (100): Several factors drove the increased cost of this item. At bid time,
the limited quantity of 12,583 tons did not justify the mobilization and commitment of a portable Hot
Plant. As such, this item was bid from our closest fixed Hot Plant in Rifle, Co. The haul distance and lack
of available trucking resources caused the production rates to be much slower than usual. This slower
production also increased our Quality Control costs in this item.

412-01000 - Concrete Pavement (10 inch) — This price was mainly driven by lack of interest from
Concrete subcontractors. We sent “Request for Quotes” to 17 concrete contractors and only received
one quote back. The Aspen area is typically a very difficult market to work in, and in the current
economy contractors have more lucrative options. Also driving the higher cost, is the work will all be
hand placed with the accompanying slow production costs associated with the hand work.

626-00000 — Mobilization — This price was driven by all the factors detailed above, as well as multiple
mobilizations required due to the hour restrictions & phasing plans.

Mark Painter
Estimator/Project Manager
United Companies
Oldcastle SW Group Inc



Colorado Department Of Transportation Printed On: 12/02/2021

Low Bid Summary Page 1 of 1
Letting Date:  December 02, 2021
Call # of Percent of  Overrun (+)
Order Contract ID Project(s)  Bids Low Bidder Estimated Cost Corrected Bid  Estimate Underrun (-)
004 C23134 NHPP0821-111 2 OLDCASTLE SW GROUP, INC. $6,840,598.50 $8,716,110.25 127.42% $1,875,511.75

Letting Totals 2 $6,840,598.50  $8,716,110.25 127.42% $1,875,511.75



Colorado Department Of Transportation Printed On: 12/02/2021
Vendor Ranking Page 1 of 1
o Contract ID: C23134
Contract Description:
THIS IS A SURFACE TREATMENT PROJECT ALONG STATE HIGHWAY 82, WITH PROJECT
LIMITS FROM MP 36.5 TO MP 40.5.THE WORK INCLUDES A 2" HMA MILL AND FILL,
RECONSTRUCTING THE MAROON CRK RNDBT WITH CONCRETE, GUARDRAIL, BPM
WORK, TRAFFIC CTRL AND STRIPING.
A mandatory pre-bid meeting will be held, virtually, on Friday November 12, 2021 at 10:00am.
This meeting can be accessed at :meet.google.com/tmz-ppyi-yvs Or by phone at: 575-468-
0527 pin#: 369 210 153#.
Percent Of Percent Of
Rank Vendor ID Vendor Name Total Bid Low Bid Estimate
0 -EST- Engineer's Estimate $6,840,598.50 78.48% 100.00%
1 672A OLDCASTLE SW GROUP, INC. $8,716,110.25 100.00% 127.42%
2 1415A RALPH L. WADSWORTH CONSTRUCTION COMPANY, LLC. $10,376,741.33 119.05% 151.69%



Colorado Department Of Transportation Printed On: 12/02/2021
Tabulation of Bids Page 1 of 9
Contract ID: C23134
(0) -EST- (1) 672A (2) 1415A
Engineer's Estimate OLDCASTLE SW GROUP, | RALPH L. WADSWORTH
INC. CONSTRUCTION CO.,
LLC
Item Code Description Quantity Unit Price Amount Unit Price  Amount Unit Price  Amount
SECTION: 0001 Bid Items LCC:
201-00000 Clearing and Grubbing 1.000 LS| 10,000.00000 10,000.00f 30,000.00000 30,000.00] 75,000.00000 75,000.00
202-00010 Removal of Tree 40.000 EACH 500.00000 20,000.00 775.00000 31,000.00 578.09000 23,123.60
202-00190 Removal of Concrete Median Cover 268.000 SY| 25.00000 6,700.00 62.00000 16,616.00 28.09000 7,528.12
Material
202-00200 Removal of Sidewalk 40.000 SY| 50.00000 2,000.00 147.00000 5,880.00 31.34000 1,253.60
202-00203 Removal of Curb and Gutter 2,571.000 LF 20.00000 51,420.00 29.00000 74,559.00 20.53000 52,782.63
202-00240 Removal of Asphalt Mat (Planing) 111,794.000 SY| 4.00000 447,176.00 4.00000447,176.00 3.00000 335,382.00
202-00246 Removal of Asphalt Mat (Planing) (Special) 6.000 9Y] 10.00000 60.00 258.00000 1,548.00 107.17000 643.02
202-00250 Removal of Pavement Marking 46,505.000 SF 1.50000 69,757.50 1.50000 69,757.50 1.27000 59,061.35
202-00425 Removal of Bridge Railing 3.000 LF 100.00000 300.00 1,260.00000 3,780.00 76.88000 230.64
202-00453 Removal of Portions of Present Structure 39.000 SY| 500.00000 19,500.00 644.00000 25,116.00 616.96000 24,061.44
(Class 2)
202-00460 Removal of Portions of Present Structure 8.000 SY 600.00000 4,800.00 1,685.00000 13,480.00 1,673.20000 13,385.60
(Class 3)
202-00503 Removal of Portions of Present Structure 4,384.000 SY| 150.00000 657,600.00 78.00000 341,952.00 136.86000 599,994.24
202-00520 Removal of Expansion Joint Material 27.000 LF 40.00000 1,080.00 326.00000 8,802.00 225.90000 6,099.30
202-00855 Removal of Traffic Signal Controller Cabinet 4,000 EACH|  3,000.00000 12,000.00 1,740.00000 6,960.00] 1,271.23000 5,084.92




Colorado Department Of Transportation Printed On: 12/02/2021
Tabulation of Bids Page 2 of 9
Contract ID: C23134
(0) -EST- (1) 672A (2) 1415A
Engineer's Estimate OLDCASTLE SW GROUP, | RALPH L. WADSWORTH
INC. CONSTRUCTION CO.,
LLC
Item Code Description Quantity Unit Price  Amount Unit Price Amount Unit Price Amount
SECTION: 0001 Bid Items LCC:
202-00860 Removal of Pedestrian Push Button 1.000 EACH 400.00000 400.00 830.00000 830.00 52.97000 52.97
202-01130 Removal of Guardrail Type 3 2,756.000 LF 6.00000 16,536.00 14.00000 38,584.00 9.43000 25,989.08
202-01140 Removal of Guardrail Type 4 40.000 LF 30.00000 1,200.00 52.00000 2,080.00 264.83000 10,593.20
202-01300 Removal of End Anchorage 24.000 EACH 400.00000 9,600.00 383.00000 9,192.00 1,016.97000 24,407.28
202-05100 Sandblasting Reinforcing Steel 47.000 9V 60.00000 2,820.00 31.00000 1,457.00 43.11000 2,026.17
203-01500 Blading 20.000 HOUR 170.00000 3,400.00 145.00000 2,900.00 172.87000 3,457.40
203-01582 Truck (Dump) 20.000 HOUR 200.00000 4,000.00 134.00000 2,680.00 127.82000 2,556.40
203-01594 Combination Loader 20.000 HOUR 170.00000 3,400.00 139.00000 2,780.00 111.11000 2,222.20
203-01597 Potholing 120.000 HOUR 500.00000 60,000.00 436.00000 52,320.00 267.23000 32,067.60
203-02330 Laborer 40.000 HOUR 60.00000 2,400.00 52.00000 2,080.00 37.60000 1,504.00
206-00000 Structure Excavation 34.000 CY 50.00000 1,700.00 250.00000 8,500.00 30.42000 1,034.28
206-00200 Structure Backfill (Class 2) 4.000 CY 60.00000 240.00 789.00000 3,156.00 116.56000 466.24
207-00210 Stockpile Topsoil 540.000 CY] 7.00000 3,780.00 63.00000 34,020.00 12.97000 7,003.80
208-00002 Erosion Log Type 1 (12 Inch) 1,500.000 LF 6.00000 9,000.00 6.00000 9,000.00 5.09000 7,635.00
208-00035 Aggregate Bag 200.000 LF 12.00000 2,400.00 8.65000 1,730.00 6.45000 1,290.00




Colorado Department Of Transportation Printed On: 12/02/2021

Tabulation of Bids Page 3 of 9

Contract ID: C23134

(0) -EST- (1) 672A (2) 1415A
Engineer's Estimate OLDCASTLE SW GROUP, | RALPH L. WADSWORTH
INC. CONSTRUCTION CO.,
LLC
Item Code Description Quantity Unit Price  Amount Unit Price Amount Unit Price  Amount
SECTION: 0001 Bid Items LCC:
208-00046 Pre-fabricated Concrete Washout Structure 1.000 EACH|  2,000.00000 2,000.00 930.00000 930.00f 2,118.71000 2,118.71
(Type 1)
208-00054 Storm Drain Inlet Protection (Type II) 7.000 EACH 250.00000 1,750.00 397.00000 2,779.00 224.58000 1,572.06
208-00070 Vehicle Tracking Pad 1.000 EACH 4,000.00000 4,000.00{ 12,900.00000 12,900.00 3,495.86000 3,495.86
208-00103 Removal and Disposal of Sediment (Labor) 20.000 HOUR 65.00000 1,300.00 59.00000 1,180.00 75.19000 1,503.80
208-00105 Removal and Disposal of Sediment 25.000 HOUR 150.00000 3,750.00 149.00000 3,725.00 141.93000 3,548.25
(Equipment)
208-00106 Sweeping (Sediment Removal) 15.000 HOUR 175.00000 2,625.00 267.00000 4,005.00 162.10000 2,431.50
208-00107 Removal of Trash 10.000 HOUR 150.00000 1,500.00 59.00000 590.00 167.98000 1,679.80
210-00750 Reset Light Standard 6.000 EACH 4,000.00000 24,000.00 5,370.00000 32,220.00 9,004.48000 54,026.88
210-00760 Reset Luminaire 1.000 EACH 500.00000 500.00 830.00000 830.00 9,004.48000 9,004.48
210-00810 Reset Ground Sign 19.000 EACH 500.00000 9,500.00 319.00000 6,061.00 360.18000 6,843.42
210-00827 Reset Pull Box 4.000 EACH 1,000.00000 4,000.00 2,100.00000 8,400.00 5,084.87000 20,339.48
210-02804 Grinding: Sidewalk and/or Curb Ramp 15.000 LF 50.00000 750.00 58.00000 870.00 63.57000 953.55
Repair
210-04010 Adjust Manhole 18.000 EACH 1,000.00000 18,000.00 1,900.00000 34,200.00 2,012.76000 36,229.68
210-04050 Adjust Valve Box 4.000 EACH 600.00000 2,400.00 1,000.00000 4,000.00 1,059.35000 4,237.40




Colorado Department Of Transportation Printed On: 12/02/2021
Tabulation of Bids Page 4 of 9
Contract ID: C23134
(0) -EST- (1) 672A (2) 1415A
Engineer's Estimate OLDCASTLE SW GROUP, | RALPH L. WADSWORTH
INC. CONSTRUCTION CO.,
LLC
Item Code Description Quantity Unit Price  Amount Unit Price Amount Unit Price  Amount
SECTION: 0001 Bid Items LCC:
212-00701 Compost (Mechanically Applied) 78.000 CY 120.00000 9,360.00 71.00000 5,538.00 67.79000 5,287.62
212-00703 Humate 180.000 LB| 3.50000 630.00 4.00000 720.00 0.37000 66.60
212-00704 Mycorrhizae 10.000 LB 20.00000 200.00 13.00000 130.00 8.63000 86.30
212-00707 Seeding (Native) Hydraulic 1.200 ACRE] 2,000.00000 2,400.00 2,015.00000 2,418.00 3,019.14000 3,622.97
216-00201 Soil Retention Blanket (Straw-Coconut) 4,150.000 SY 4.00000 16,600.00 3.00000 12,450.00 4.44000 18,426.00
(Biodegradable Class 1)
240-00000 Wildlife Biologist 10.000 HOUR 250.00000 2,500.00 265.00000 2,650.00 127.12000 1,271.20
240-00010 Removal of Nests 10.000 HOUR 250.00000 2,500.00 265.00000 2,650.00 127.12000 1,271.20
304-06000 Aggregate Base Course (Class 6) 875.000 TON 50.00000 43,750.00 71.00000 62,125.00 45.38000 39,707.50
403-00720 Hot Mix Asphalt (Patching) (Asphalt) 220.000 TON 250.00000 55,000.00 540.00000 118,800.00 572.05000 125,851.00
403-34801 Hot Mix Asphalt (Grading SX) (100) 12,583.000 TON 80.00000 1,006,640. 130.00000 1,635,790. 157.00000 1,975,531.
00 00 00
411-03345 Asphalt Cement Performance Grade (PG 755.000 TON 700.00000 528,500.00 625.00000 471,875.00 750.00000 566,250.00
76-28)
411-10255 Emulsified Asphalt (Slow-Setting) 5,431.000 GAL 5.00000 27,155.00 4.25000 23,081.75 4.49000 24,385.19
412-01000 Concrete Pavement (10 Inch) 4,838.000 SY| 150.00000 725,700.00 245.00000 1,185,310. 180.00000 870,840.00
00

509-00000 Structural Steel 12.000 LB| 20.00000 240.00 630.00000 7,560.00 81.72000 980.64




Colorado Department Of Transportation Printed On: 12/02/2021
Tabulation of Bids Page 5 of 9
Contract ID: C23134
(0) -EST- (1) 672A (2) 1415A
Engineer's Estimate OLDCASTLE SW GROUP, | RALPH L. WADSWORTH
INC. CONSTRUCTION CO.,
LLC
Item Code Description Quantity Unit Price  Amount Unit Price Amount Unit Price Amount
SECTION: 0001 Bid Items LCC:

515-00120 Waterproofing (Membrane) 4,384.000 SY| 30.00000 131,520.00 20.00000 87,680.00 22.05000 96,667.20
518-01009 Bridge Expansion Device (0-9 Inch) 27.000 LFH  3,000.00000 81,000.00 7,100.00000 191,700.00 3,366.16000 90,886.32
518-03000 Sawing and Sealing Bridge Joint 262.000 LF 50.00000 13,100.00 43.00000 11,266.00 62.29000 16,319.98
601-03000 Concrete Class D 52.000 CY| 1,200.00000 62,400.00 1,340.00000 69,680.00 1,490.07000 77,483.64
601-03057 Concrete Class DR 5.000 CY| 3,000.00000 15,000.00 3,130.00000 15,650.00 2,953.24000 14,766.20
601-51005 Galvanic Anodes 235.000 EACH 40.00000 9,400.00 41.00000 9,635.00 21.03000 4,942.05
602-00020 Reinforcing Steel (Epoxy Coated) 6,675.000 LB| 5.00000 33,375.00 7.00000 46,725.00 5.76000 38,448.00

606-00302

606-00710
606-01340
606-01370
606-01380
606-01385
606-01402
606-01460

Guardrail Type 3 (31 Inch Midwest Guardrail

System)
Guardrail Type 7 (Style CA)

End Anchorage Type 3D
Transition Type 3G
Transition Type 3H
Transition Type 3J
Transition Type BR10B-GR3

Median Terminal

2,556.000 LF

40.000 LF
5.000 EACH
11.000 EACH
2.000 EACH
2.000 EACH
2.000 EACH
2.000 EACH

45.00000 115,020.00

150.00000
2,000.00000
4,600.00000
3,500.00000
3,000.00000
3,500.00000

10,000.00000

6,000.00
10,000.00
50,600.00

7,000.00

6,000.00

7,000.00

20,000.00

61.00000 155,916.00

260.00000 10,400.00
1,560.00000 7,800.00
4,235.00000 46,585.00
1,865.00000 3,730.00
2,660.00000 5,320.00
13,525.00000 27,050.00

14,495.00000 28,990.00

55.30000 141,346.80

254.25000
3,845.45000
6,048.89000
2,743.72000
3,961.97000

11,652.85000

10,937.79000

10,170.00
19,227.25
66,537.79
5,487.44
7,923.94
23,305.70

21,875.58



Colorado Department Of Transportation Printed On: 12/02/2021
Tabulation of Bids Page 6 of 9
Contract ID: C23134
(0) -EST- (1) 672A (2) 1415A
Engineer's Estimate OLDCASTLE SW GROUP, | RALPH L. WADSWORTH
INC. CONSTRUCTION CO.,
LLC
Item Code Description Quantity Unit Price  Amount Unit Price Amount Unit Price  Amount
SECTION: 0001 Bid Items LCC:
606-02003 End Anchorage (Nonflared) 8.000 EACH 4,000.00000 32,000.00 4,435.00000 35,480.00 4,528.72000 36,229.76
606-02005 End Anchorage (Flared) 9.000 EACH|  4,500.00000 40,500.00 4,665.00000 41,985.00f 4,692.93000 42,236.37
607-11525 Fence (Plastic) 800.000 LF 5.00000 4,000.00 6.00000 4,800.00 5.56000 4,448.00
608-00000 Concrete Sidewalk 128.000 SY| 80.00000 10,240.00 183.00000 23,424.00 107.70000 13,785.60
608-00010 Concrete Curb Ramp 40.000 SY 170.00000 6,800.00 325.00000 13,000.00 217.94000 8,717.60
608-00018 Curb Ramp (Temporary Parallel) (Single) 1.000 EACH 1,400.00000 1,400.00 2,046.00000 2,046.00 2,175.97000 2,175.97
609-20010 Curb Type 2 (Section B) (SPECIAL) 120.000 LF 45.00000 5,400.00 54.00000 6,480.00 58.95000 7,074.00
609-21013 Curb and Gutter Type 2 (Section I-M) 85.000 LF 40.00000 3,400.00 77.00000 6,545.00 54.72000 4,651.20
(Special)
609-21020 Curb and Gutter Type 2 (Section 1I-B) 2,485.000 LF 40.00000 99,400.00 44.00000 109,340.00 60.27000 149,770.95
610-00020 Median Cover Material (Patterned Concrete) 350.000  SF 30.00000 10,500.00 22.00000 7,700.00 18.58000 6,503.00
612-00001 Delineator (Type I) 100.000 EACH 30.00000 3,000.00 27.00000 2,700.00 31.78000 3,178.00
612-00002 Delineator (Type Il) 50.000 EACH 35.00000 1,750.00 29.00000 1,450.00 31.78000 1,589.00
612-00003 Delineator (Type ) 20.000 EACH 38.00000 760.00 32.00000 640.00 39.73000 794.60
612-00052 Reflector 200.000 EACH 20.00000 4,000.00 6.00000 1,200.00 26.48000 5,296.00
613-00206 2 Inch Electrical Conduit (Bored) 1,205.000 LH 35.00000 42,175.00 47.00000 56,635.00 137.71000 165,940.55
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613-01200 2 Inch Electrical Conduit (Plastic) 397.000 LF 25.00000 9,925.00 47.00000 18,659.00 137.71000 54,670.87
613-07000 Pull Box (Special) 14.000 EACH 1,000.00000 14,000.00 1,885.00000 26,390.00 1,430.13000 20,021.82
613-07002 Type Two Pull Box 6.000 EACH 1,300.00000 7,800.00 2,685.00000 16,110.00 2,330.56000 13,983.36
613-07003 Type Three Pull Box 1.000 EACH 1,500.00000 1,500.00 3,740.00000 3,740.00 2,966.18000 2,966.18
613-40000 Concrete Foundation Pad 4.000 EACH 700.00000 2,800.00 8,200.00000 32,800.00 3,283.99000 13,135.96
614-72863 Pedestrian Push Button Post Assembly 1.000 EACH 2,500.00000 2,500.00 5,650.00000 5,650.00 3,389.92000 3,389.92
614-72875 Loop Detector Wire 4,593.000 LF 10.00000 45,930.00 15.00000 68,895.00 10.59000 48,639.87
614-75855 Tralffic Signal Controller Cabinet (Install 4.000 EACH|  7,000.00000 28,000.00 4,060.00000 16,240.00( 6,144.23000 24,576.92
On
620-00002 FielZi)Of‘fice (Class 2) 1.000 EACH[ 30,000.00000 30,000.00] 45,000.00000 45,000.00] 90,044.76000 90,044.76
620-00012 Field Laboratory (Class 2) 1.000 EACH[ 30,000.00000 30,000.00] 43,000.00000 43,000.00; 63,561.01000 63,561.01
620-00020 Sanitary Facility 1.000 EACH 5,000.00000 5,000.00 5,000.00000 5,000.00 7,222.65000 7,222.65
621-00450 Detour Pavement 4,942.000 SY| 90.00000 444,780.00 95.00000 469,490.00 67.08000 331,509.36
624-20024 24 Inch Drainage Pipe (Class 0) 35.000 LF 200.00000 7,000.00 102.00000 3,570.00 52.70000 1,844.50
625-00000 Construction Surveying 1.000 LS| 20,000.00000 20,000.00{ 75,000.00000 75,000.00{ 225,000.00000 225,000.00
626-00000 Mobilization 1.000 L S| 690,000.00000 690,000.00 948,000.00000 948,000.00 1,5086000000. 1,500,000%.
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627-00008 Modified Epoxy Pavement Marking 552.000 GAL 120.00000 66,240.00 180.00000 99,360.00 153.61000 84,792.72
627-00013 Pavement Marking Paint (High Build) 1,338.000 GAL| 50.00000 66,900.00 146.00000 195,348.00 103.82000 138,911.16
627-30407 Preformed Thermoplastic Pavement 18.000 SH 23.00000 414.00 33.00000 594.00 28.07000 505.26
Marking (Word-Symbol) (Special)
630-00000 Flagging 2,100.000 HOUR 30.00000 63,000.00 38.00000 79,800.00 27.18000 57,078.00
630-00007 Traffic Control Inspection 80.000 DAY 400.00000 32,000.00 465.00000 37,200.00 300.47000 24,037.60
630-00012 Traffic Control Management 200.000 DAY 1,000.00000 200,000.00 1,160.00000 232,000.00 3,232.65000 646,530.00
630-80001 Flashing Beacon (Portable) 6.000 EACH 1,000.00000 6,000.00 1,532.00000 9,192.00 1,394.13000 8,364.78
630-80335 Barricade (Type 3 M-A) (Temporary) 7.000 EACH 220.00000 1,540.00 155.00000 1,085.00 62.93000  440.51
630-80340 Pedestrian Barricade (ADA) 600.000 LF 50.00000 30,000.00 31.00000 18,600.00 28.29000 16,974.00
630-80341 Construction Traffic Sign (Panel Size A) 127.000 EACH 30.00000 3,810.00 78.00000 9,906.00 280.98000 35,684.46
630-80342 Construction Traffic Sign (Panel Size B) 82.000 EACH 35.00000 2,870.00 78.00000 6,396.00 301.30000 24,706.60
630-80343 Construction Traffic Sign (Panel Size C) 13.000 EACH 40.00000 520.00 78.00000 1,014.00 314.45000 4,087.85
630-80344 Construction Traffic Sign (Special) 16.000 SF 35.00000 560.00 21.00000 336.00 33.96000 543.36
630-80350 Vertical Panel 50.000 EACH 45.00000 2,250.00 52.00000 2,600.00 62.93000 3,146.50
630-80355 Portable Message Sign Panel 4.000 EACH 5,500.00000 22,000.00 5,700.00000 22,800.00[ 11,440.99000 45,763.96
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630-80358 Advance Warning Flashing or Sequencing 2.000 EACH 1,500.00000 3,000.00 4,700.00000 9,400.00| 13,587.27000 27,174.54
Arrow Panel (C Type)
630-80360 Drum Channelizing Device 110.000 EACH 30.00000 3,300.00 52.00000 5,720.00 57.20000 6,292.00
630-80363 Drum Channelizing Device (With Light) 20.000 EACH 50.00000 1,000.00 52.00000 1,040.00 62.25000 1,245.00
(Flashing)
630-80364 Drum Channelizing Device (With Light) 20.000 EACH 60.00000 1,200.00 52.00000 1,040.00 62.25000 1,245.00
(Steady Burn)
630-80367 Portable Traffic Speed Monitor 2.000 EACH|  3,000.00000 6,000.00 2,600.00000 5,200.00 28.40000 56.80
630-80372 Concrete Barrier (Temporary) (Furnish and 3,700.000 LF 25.00000 92,500.00 43.00000 159,100.00 100.00000 370,000.00
Install)
630-80380 Traffic Cone 200.000 EACH 10.00000 2,000.00 26.00000 5,200.00 10.29000 2,058.00
630-80511 Mobile Pavement Marking Zone 1.000 LS| 25,000.00000 25,000.00 9,500.00000 9,500.00; 10,063.83000 10,063.83
630-85010 Impact Attenuator (Temporary) 7.000 EACH 8,000.00000 56,000.00 930.00000 6,510.00| 10,885.08000 76,195.56
630-85020 Mobile Attenuator 1.000 EACH| 25,000.00000 25,000.00| 46,350.00000 46,350.00| 150,000.00000 150,000.00
632-00000 Night Work Lighting 1.000 LS| 35,000.00000 35,000.00{ 50,000.00000 50,000.00[ 45,000.00000 45,000.00

Section Totals:

$6,840,598.50

$8,716,110.25

$10,376,741.33

Contract Grand Totals

$6,840,598.50

$8,716,110.25

$10,376,741.33
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0005 201-00000 1.000 10,000.00000 30,000.00000 10,000.00 30,000.00 300.00% 20,000.00
Clearing and Grubbing LS
0010 202-00010 40.000 500.00000 775.00000 20,000.00 31,000.00 155.00% 11,000.00
Removal of Tree EACH
0015 202-00190 268.000 25.00000 62.00000 6,700.00 16,616.00 248.00% 9,916.00
Removal of Concrete Median Cover Material SY
0020 202-00200 40.000 50.00000 147.00000 2,000.00 5,880.00 294.00% 3,880.00
Removal of Sidewalk SY
0025 202-00203 2,571.000 20.00000 29.00000 51,420.00 74,559.00 145.00% 23,139.00
Removal of Curb and Gutter LF
0030 202-00240 111,794.0C 4.00000 4.00000 447,176.00 447,176.00 100.00% 0.00
Removal of Asphalt Mat (Planing) SY
0035 202-00246 6.000 10.00000 258.00000 60.00 1,548.00 2580.00% 1,488.00
Removal of Asphalt Mat (Planing) (Special) SY
0040 202-00250 46,505.00( 1.50000 1.50000 69,757.50 69,757.50 100.00% 0.00
Removal of Pavement Marking SF
0045 202-00425 3.000 100.00000 1,260.00000 300.00 3,780.00 1260.00% 3,480.00
Removal of Bridge Railing LF
0050 202-00453 39.000 500.00000 644.00000 19,500.00 25,116.00 128.80% 5,616.00
Removal of Portions of Present Structure (Class SY
2)
0055 202-00460 8.000 600.00000 1,685.00000 4,800.00 13,480.00 280.83% 8,680.00
Removal of Portions of Present Structure (Class SY

3)
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0060 202-00503 4,384.000 150.00000 78.00000 657,600.00 341,952.00 52.00% -315,648.00
Removal of Portions of Present Structure SY

0065 202-00520 27.000 40.00000 326.00000 1,080.00 8,802.00 815.00% 7,722.00
Removal of Expansion Joint Material LF

0070 202-00855 4.000 3,000.00000 1,740.00000 12,000.00 6,960.00 58.00% -5,040.00
Removal of Traffic Signal Controller Cabinet EACH

0075 202-00860 1.000 400.00000 830.00000 400.00 830.00 207.50% 430.00
Removal of Pedestrian Push Button EACH

0080 202-01130 2,756.000 6.00000 14.00000 16,536.00 38,584.00 233.33% 22,048.00
Removal of Guardrail Type 3 LF

0085 202-01140 40.000 30.00000 52.00000 1,200.00 2,080.00 173.33% 880.00
Removal of Guardrail Type 4 LF

0090 202-01300 24.000 400.00000 383.00000 9,600.00 9,192.00 95.75% -408.00
Removal of End Anchorage EACH

0095 202-05100 47.000 60.00000 31.00000 2,820.00 1,457.00 51.67% -1,363.00
Sandblasting Reinforcing Steel Sy

0100 203-01500 20.000 170.00000 145.00000 3,400.00 2,900.00 85.29% -500.00
Blading HOUR

0105 203-01582 20.000 200.00000 134.00000 4,000.00 2,680.00 67.00% -1,320.00
Truck (Dump) HOUR

0110 203-01594 20.000 170.00000 139.00000 3,400.00 2,780.00 81.76% -620.00
Combination Loader HOUR

0115 203-01597 120.000 500.00000 436.00000 60,000.00 52,320.00 87.20% -7,680.00
Potholing HOUR
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0120 203-02330 40.000 60.00000 52.00000 2,400.00 2,080.00 86.67% -320.00
Laborer HOUR
0125 206-00000 34.000 50.00000 250.00000 1,700.00 8,500.00 500.00% 6,800.00
Structure Excavation CcY
0130 206-00200 4.000 60.00000 789.00000 240.00 3,156.00 1315.00% 2,916.00
Structure Backfill (Class 2) CcY
0135 207-00210 540.000 7.00000 63.00000 3,780.00 34,020.00 900.00% 30,240.00
Stockpile Topsoil CcYy
0140 208-00002 1,500.000 6.00000 6.00000 9,000.00 9,000.00 100.00% 0.00
Erosion Log Type 1 (12 Inch) LF
0145 208-00035 200.000 12.00000 8.65000 2,400.00 1,730.00 72.08% -670.00
Aggregate Bag LF
0150 208-00046 1.000 2,000.00000 930.00000 2,000.00 930.00 46.50% -1,070.00
Pre-fabricated Concrete Washout Structure EACH
(Type 1)
0155 208-00054 7.000 250.00000 397.00000 1,750.00 2,779.00 158.80% 1,029.00
Storm Drain Inlet Protection (Type I1) EACH
0160 208-00070 1.000 4,000.00000 12,900.00000 4,000.00 12,900.00 322.50% 8,900.00
Vehicle Tracking Pad EACH
0165 208-00103 20.000 65.00000 59.00000 1,300.00 1,180.00 90.77% -120.00
Removal and Disposal of Sediment (Labor) HOUR
0170 208-00105 25.000 150.00000 149.00000 3,750.00 3,725.00 99.33% -25.00
Removal and Disposal of Sediment (Equipment) HOUR
0175 208-00106 15.000 175.00000 267.00000 2,625.00 4,005.00 152.57% 1,380.00
Sweeping (Sediment Removal) HOUR
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0180 208-00107 10.000 150.00000 59.00000 1,500.00 590.00 39.33% -910.00
Removal of Trash HOUR

0185 210-00750 6.000 4,000.00000 5,370.00000 24,000.00 32,220.00 134.25% 8,220.00
Reset Light Standard EACH

0190 210-00760 1.000 500.00000 830.00000 500.00 830.00 166.00% 330.00
Reset Luminaire EACH

0195 210-00810 19.000 500.00000 319.00000 9,500.00 6,061.00 63.80% -3,439.00
Reset Ground Sign EACH

0200 210-00827 4.000 1,000.00000 2,100.00000 4,000.00 8,400.00 210.00% 4,400.00
Reset Pull Box EACH

0205 210-02804 15.000 50.00000 58.00000 750.00 870.00 116.00% 120.00
Grinding: Sidewalk and/or Curb Ramp Repair LF

0210 210-04010 18.000 1,000.00000 1,900.00000 18,000.00 34,200.00 190.00% 16,200.00
Adjust Manhole EACH

0215 210-04050 4.000 600.00000 1,000.00000 2,400.00 4,000.00 166.67% 1,600.00
Adjust Valve Box EACH

0220 212-00701 78.000 120.00000 71.00000 9,360.00 5,5638.00 59.17% -3,822.00
Compost (Mechanically Applied) CcY

0225 212-00703 180.000 3.50000 4.00000 630.00 720.00 114.29% 90.00
Humate LB

0230 212-00704 10.000 20.00000 13.00000 200.00 130.00 65.00% -70.00
Mycorrhizae LB

0235 212-00707 1.200 2,000.00000 2,015.00000 2,400.00 2,418.00 100.75% 18.00
Seeding (Native) Hydraulic ACRE
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0240 216-00201 4,150.000 4.00000 3.00000 16,600.00 12,450.00 75.00% -4,150.00
Soil Retention Blanket (Straw-Coconut) SY
(Biodegradable Class 1)
0245 240-00000 10.000 250.00000 265.00000 2,500.00 2,650.00 106.00% 150.00
Wildlife Biologist HOUR
0250 240-00010 10.000 250.00000 265.00000 2,500.00 2,650.00 106.00% 150.00
Removal of Nests HOUR
0255 304-06000 875.000 50.00000 71.00000 43,750.00 62,125.00 142.00% 18,375.00
Aggregate Base Course (Class 6) TON
0260 403-00720 220.000 250.00000 540.00000 55,000.00 118,800.00 216.00% 63,800.00
Hot Mix Asphalt (Patching) (Asphalt) TON
0265 403-34801 12,583.00(C 80.00000 130.00000 1,006,640.00 1,635,790.00 162.50% 629,150.00
Hot Mix Asphalt (Grading SX) (100) TON
0270 411-03345 755.000 700.00000 625.00000 528,500.00 471,875.00 89.29% -56,625.00
Asphalt Cement Performance Grade (PG 76-28) TON
0275 411-10255 5,431.000 5.00000 4.25000 27,155.00 23,081.75 85.00% -4,073.25
Emulsified Asphalt (Slow-Setting) GAL
0280 412-01000 4,838.000 150.00000 245.00000 725,700.00 1,185,310.00 163.33% 459,610.00
Concrete Pavement (10 Inch) SY
0285 509-00000 12.000 20.00000 630.00000 240.00 7,560.00 3150.00% 7,320.00
Structural Steel LB
0290 515-00120 4,384.000 30.00000 20.00000 131,520.00 87,680.00 66.67% -43,840.00
Waterproofing (Membrane) SY
0295 518-01009 27.000 3,000.00000 7,100.00000 81,000.00 191,700.00 236.67% 110,700.00
Bridge Expansion Device (0-9 Inch) LF
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0300 518-03000 262.000 50.00000 43.00000 13,100.00 11,266.00 86.00% -1,834.00
Sawing and Sealing Bridge Joint LF
0305 601-03000 52.000 1,200.00000 1,340.00000 62,400.00 69,680.00 111.67% 7,280.00
Concrete Class D CcYy
0310 601-03057 5.000 3,000.00000 3,130.00000 15,000.00 15,650.00 104.33% 650.00
Concrete Class DR CY
0315 601-51005 235.000 40.00000 41.00000 9,400.00 9,635.00 102.50% 235.00
Galvanic Anodes EACH
0320 602-00020 6,675.000 5.00000 7.00000 33,375.00 46,725.00 140.00% 13,350.00
Reinforcing Steel (Epoxy Coated) LB
0325 606-00302 2,556.000 45.00000 61.00000 115,020.00 155,916.00 135.56% 40,896.00
Guardrail Type 3 (31 Inch Midwest Guardrail LF
System)
0330 606-00710 40.000 150.00000 260.00000 6,000.00 10,400.00 173.33% 4,400.00
Guardrail Type 7 (Style CA) LF
0335 606-01340 5.000 2,000.00000 1,560.00000 10,000.00 7,800.00 78.00% -2,200.00
End Anchorage Type 3D EACH
0340 606-01370 11.000 4,600.00000 4,235.00000 50,600.00 46,585.00 92.07% -4,015.00
Transition Type 3G EACH
0345 606-01380 2.000 3,500.00000 1,865.00000 7,000.00 3,730.00 53.29% -3,270.00
Transition Type 3H EACH
0350 606-01385 2.000 3,000.00000 2,660.00000 6,000.00 5,320.00 88.67% -680.00
Transition Type 3J EACH
0355 606-01402 2.000 3,500.00000 13,525.00000 7,000.00 27,050.00 386.43% 20,050.00
Transition Type BR10B-GR3 EACH
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0360 606-01460 2.000 10,000.00000 14,495.00000 20,000.00 28,990.00 144.95% 8,990.00
Median Terminal EACH

0365 606-02003 8.000 4,000.00000 4,435.00000 32,000.00 35,480.00 110.88% 3,480.00
End Anchorage (Nonflared) EACH

0370 606-02005 9.000 4,500.00000 4,665.00000 40,500.00 41,985.00 103.67% 1,485.00
End Anchorage (Flared) EACH

0375 607-11525 800.000 5.00000 6.00000 4,000.00 4,800.00 120.00% 800.00
Fence (Plastic) LF

0380 608-00000 128.000 80.00000 183.00000 10,240.00 23,424.00 228.75% 13,184.00
Concrete Sidewalk Sy

0385 608-00010 40.000 170.00000 325.00000 6,800.00 13,000.00 191.18% 6,200.00
Concrete Curb Ramp SY

0390 608-00018 1.000 1,400.00000 2,046.00000 1,400.00 2,046.00 146.14% 646.00
Curb Ramp (Temporary Parallel) (Single) EACH

0395 609-20010 120.000 45.00000 54.00000 5,400.00 6,480.00 120.00% 1,080.00
Curb Type 2 (Section B) (SPECIAL) LF

0400 609-21013 85.000 40.00000 77.00000 3,400.00 6,545.00 192.50% 3,145.00
Curb and Gutter Type 2 (Section I-M) (Special) LF

0405 609-21020 2,485.000 40.00000 44.00000 99,400.00 109,340.00 110.00% 9,940.00
Curb and Gutter Type 2 (Section 1I-B) LF

0410 610-00020 350.000 30.00000 22.00000 10,500.00 7,700.00 73.33% -2,800.00
Median Cover Material (Patterned Concrete) SF

0415 612-00001 100.000 30.00000 27.00000 3,000.00 2,700.00 90.00% -300.00
Delineator (Type 1) EACH
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0420 612-00002 50.000 35.00000 29.00000 1,750.00 1,450.00 82.86% -300.00
Delineator (Type II) EACH

0425 612-00003 20.000 38.00000 32.00000 760.00 640.00 84.21% -120.00
Delineator (Type Il1) EACH

0430 612-00052 200.000 20.00000 6.00000 4,000.00 1,200.00 30.00% -2,800.00
Reflector EACH

0435 613-00206 1,205.000 35.00000 47.00000 42,175.00 56,635.00 134.29% 14,460.00
2 Inch Electrical Conduit (Bored) LF

0440 613-01200 397.000 25.00000 47.00000 9,925.00 18,659.00 188.00% 8,734.00
2 Inch Electrical Conduit (Plastic) LF

0445 613-07000 14.000 1,000.00000 1,885.00000 14,000.00 26,390.00 188.50% 12,390.00
Pull Box (Special) EACH

0450 613-07002 6.000 1,300.00000 2,685.00000 7,800.00 16,110.00 206.54% 8,310.00
Type Two Pull Box EACH

0455 613-07003 1.000 1,500.00000 3,740.00000 1,500.00 3,740.00 249.33% 2,240.00
Type Three Pull Box EACH

0460 613-40000 4.000 700.00000 8,200.00000 2,800.00 32,800.00 1171.43% 30,000.00
Concrete Foundation Pad EACH

0465 614-72863 1.000 2,500.00000 5,650.00000 2,500.00 5,650.00 226.00% 3,150.00
Pedestrian Push Button Post Assembly EACH

0470 614-72875 4,593.000 10.00000 15.00000 45,930.00 68,895.00 150.00% 22,965.00
Loop Detector Wire LF

0475 614-75855 4.000 7,000.00000 4,060.00000 28,000.00 16,240.00 58.00% -11,760.00

Traffic Signal Controller Cabinet (Install Only) EACH
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0480 620-00002 1.000 30,000.00000 45,000.00000 30,000.00 45,000.00 150.00% 15,000.00
Field Office (Class 2) EACH
0485 620-00012 1.000 30,000.00000 43,000.00000 30,000.00 43,000.00 143.33% 13,000.00
Field Laboratory (Class 2) EACH
0490 620-00020 1.000 5,000.00000 5,000.00000 5,000.00 5,000.00 100.00% 0.00
Sanitary Facility EACH
0495 621-00450 4,942.000 90.00000 95.00000 444,780.00 469,490.00 105.56% 24,710.00
Detour Pavement SY
0500 624-20024 35.000 200.00000 102.00000 7,000.00 3,570.00 51.00% -3,430.00
24 Inch Drainage Pipe (Class 0) LF
0505 625-00000 1.000 20,000.00000 75,000.00000 20,000.00 75,000.00 375.00% 55,000.00
Construction Surveying LS
0510 626-00000 1.000 690,000.00000 948,000.00000 690,000.00 948,000.00 137.39% 258,000.00
Mobilization LS
0515 627-00008 552.000 120.00000 180.00000 66,240.00 99,360.00 150.00% 33,120.00
Modified Epoxy Pavement Marking GAL
0520 627-00013 1,338.000 50.00000 146.00000 66,900.00 195,348.00 292.00% 128,448.00
Pavement Marking Paint (High Build) GAL
0525 627-30407 18.000 23.00000 33.00000 414.00 594.00 143.48% 180.00
Preformed Thermoplastic Pavement Marking SF
(Word-Symbol) (Special)
0530 630-00000 2,100.000 30.00000 38.00000 63,000.00 79,800.00 126.67% 16,800.00
Flagging HOUR
0535 630-00007 80.000 400.00000 465.00000 32,000.00 37,200.00 116.25% 5,200.00
Traffic Control Inspection DAY
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0540

0545

0550

0555

0560

0565

0570

0575

0580

0585

0590

0595

Item/

Description Quantity
0001 Bid Items
630-00012 200.000

Traffic Control Management
630-80001 6.000

Flashing Beacon (Portable)
630-80335 7.000

Barricade (Type 3 M-A) (Temporary)
630-80340 600.000

Pedestrian Barricade (ADA)
630-80341 127.000

Construction Traffic Sign (Panel Size A)
630-80342 82.000

Construction Traffic Sign (Panel Size B)
630-80343 13.000

Construction Traffic Sign (Panel Size C)
630-80344 16.000

Construction Traffic Sign (Special)

630-80350 50.000
Vertical Panel

630-80355 4.000
Portable Message Sign Panel

630-80358 2.000

Advance Warning Flashing or Sequencing Arrow

Panel (C Type)
630-80360 110.000
Drum Channelizing Device

Contract ID: C23134
Estimated Bid Price/ Estimated
Price Units Amount

1,000.00000 1,160.00000 200,000.00
DAY

1,000.00000 1,532.00000 6,000.00
EACH

220.00000 155.00000 1,540.00
EACH

50.00000 31.00000 30,000.00
LF

30.00000 78.00000 3,810.00
EACH

35.00000 78.00000 2,870.00
EACH

40.00000 78.00000 520.00
EACH

35.00000 21.00000 560.00
SF

45.00000 52.00000 2,250.00
EACH

5,500.00000 5,700.00000 22,000.00
EACH

1,500.00000 4,700.00000 3,000.00
EACH

30.00000 52.00000 3,300.00
EACH

Bid Amount

232,000.00

9,192.00

1,085.00

18,600.00

9,906.00

6,396.00

1,014.00

336.00

2,600.00

22,800.00

9,400.00

5,720.00

Bid Est

%

116.00%

153.20%

70.45%

62.00%

260.00%

222.86%

195.00%

60.00%

115.56%

103.64%

313.33%

173.33%

Qverrun (+)
Underrun (-)

32,000.00

3,192.00

-455.00

-11,400.00

6,096.00

3,526.00

494.00

-224.00

350.00

800.00

6,400.00

2,420.00
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0600

0605

0610

0615

0620

0625

0630

0635

0640

Section 0001 Subtotal

Contract ID: C23134
Item/ . Quantity Estimated Bid P.rice/ Estimated : Bid Est Qverrun (+)
Description Price Units Amount Bid Amount % Underrun (-)
0001 Bid Items
630-80363 20.000 50.00000 52.00000 1,000.00 1,040.00 104.00% 40.00
Drum Channelizing Device (With Light) EACH
(Flashing)
630-80364 20.000 60.00000 52.00000 1,200.00 1,040.00 86.67% -160.00
Drum Channelizing Device (With Light) (Steady EACH
Burn)
630-80367 2.000 3,000.00000 2,600.00000 6,000.00 5,200.00 86.67% -800.00
Portable Traffic Speed Monitor EACH
630-80372 3,700.000 25.00000 43.00000 92,500.00 159,100.00 172.00% 66,600.00
Concrete Barrier (Temporary) (Furnish and LF
Install)
630-80380 200.000 10.00000 26.00000 2,000.00 5,200.00 260.00% 3,200.00
Traffic Cone EACH
630-80511 1.000 25,000.00000 9,500.00000 25,000.00 9,500.00 38.00% -15,500.00
Mobile Pavement Marking Zone LS
630-85010 7.000 8,000.00000 930.00000 56,000.00 6,510.00 11.63% -49,490.00
Impact Attenuator (Temporary) EACH
630-85020 1.000 25,000.00000 46,350.00000 25,000.00 46,350.00 185.40% 21,350.00
Mobile Attenuator EACH
632-00000 1.000 35,000.00000 50,000.00000 35,000.00 50,000.00 142.86% 15,000.00
Night Work Lighting LS
$6,840,598.50 $8,716,110.25 127.42% $1,875,511.75
Contract Total for Calculated Low Bidders Bid Items $6,840,598.50 $8,716,110.25 127.42% $1,875,511.75
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